



**KAA/OT/LANET/0113/2019-2020**

29<sup>th</sup> July 2020

**To: All Tenderers**

Dear Sir/Madam,

**RE: PROPOSED CONSTRUCTION OF LANET AIRSTRIP AIRCRAFT PAVEMENT PHASE I**

**TENDER No. KAA/OT/LANET/0113/2019-2020**

**ADDENDUM NO. 4**

The following are tender clarifications/addendum issued regarding the above tender in accordance to instructions to tenderers **clause no 7** of the bidding document for the referenced tender; -

No.	Query	Response
1	<p><b>No. 6 of the APPENDIX TO INSTRUCTIONS TO TENDERERS</b> states that Bidders will be required to submit an original tender physically to the office of the General Manager, Procurement &amp; Logistics department, KAA Headquarters on or before the closing/opening date. A copy of the tender security shall be submitted online with the tender document</p>	<p>This is amended to read as follows:</p> <p>The tender shall be submitted online as per <b>SECTION I - INVITATION FOR TENDERS of the tender document.</b></p> <p>You will be required to submit your original tender security/ Bid Bond physically in the office of the General Manager, Procurement and Logistics Department, 2<sup>nd</sup> Floor KAA Headquarters, before closing/opening date and time. A scanned copy of the same should be submitted online with the tender.</p>

The closing/opening date has been extended to **6<sup>th</sup> August, 2020** from 30<sup>th</sup> July, 2020 at the same time and place as per the Tender Document.

Kindly amend your tender accordingly and ensure the tender is valid for **120** days and the tender surety is valid for **150** days from the **NEW** closing/opening date of **6<sup>th</sup> August, 2020** at **11.00 am**.

Yours faithfully,



**Patrick K. Wanjuki**  
**GM (PROCUREMENT & LOGISTICS)**  
**FOR: MANAGING DIRECTOR/CEO**