



KAA/OT/LOK/0043/2019-2020

29th July, 2020

To: All Tenderers

RE: RE-TENDER OF THE PROPOSED REHABILITATION OF RUNWAY, TAXIWAYS AND APRON FOR LOKICHOGGIO AIRPORT- PHASE 2 WORKS.

TENDER NO: KAA/OT/LOK/0043/2019-2020.

ADDENDUM NO.3

The following are tender clarifications/addendum issued regarding the above tender in accordance to instructions to tenderers clause 7 of the bidding document for the referenced tender.

No.	Query	Response
1	Minimum amount of third party insurance of Kshs. 20,000,000.00	This requirements shall remain the same as per the Tender Document.
2	Amount of liquidated damages of Kshs.100,000.00 per day.	
3	Limit of retention money of 5% of contract sum.	
4	Minimum amount of interim certificates of Kshs 25,000,000.00.	
5	Advance payment of 15% of contract sum.	

The closing/opening date has been extended to be **6th August, 2020** from **31st July, 2020** at the same time and place as per the Tender Document.

Kindly amend your tender accordingly and ensure the tender is valid for **120 days** and your Tender security/Bid bond is valid for **150 days** from the new closing/opening date and time on **6th August, 2020 at 11:00a.m.**

This addendum forms part of the bidding document and is binding on all bidders. All other conditions remain the same.



Patrick K. Wanjuki
GM (PROCUREMENT & LOGISTICS)
FOR: MANAGING DIRECTOR/CEO