KAA/OT/MIGORI/1543/2018-2019

28th June, 2019

To: All Tenderers

RE: PROPOSED RUNWAY REHABILITATION, EXPANSION AND FENCING AT MIGORI AIRSTRIP.
TENDER No KAA/OT/MIGORI/1543/2018-2019
ADDENDUM No.3

The following are tender clarifications/addendum issued regarding the above tender in accordance to instructions to tenderers clause 7 of the bidding document for the referenced tender.

<table>
<thead>
<tr>
<th>ITEM NO</th>
<th>QUERY</th>
<th>RESPONSE</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>During the site visit at Migori Airstrip on 18th of June 2019, the Engineer representing KAA on site indicated that the Contractors could source gravel on site / from the airstrip grounds. Kindly confirm this and if there is a cost factor associated with this item</td>
<td>The contractor for the PROPOSED RUNWAY REHABILITATION, EXPANSION AND FENCING AT MIGORI AIRSTRIP will be allowed to harvest gravel, for use on the contract works only, free of charge. Bidders should note that lines and levels for the related excavations will only be as directed by the Engineer. Any extra gravel materials above the quantities that can be harvested within the airstrip land shall be sourced from outside the airstrip land at the contractor’s cost including the costs of associated haulage handling, and necessary permits.</td>
</tr>
</tbody>
</table>

The closing/opening date remains on 5th July 2019 as per addendum no 2 dated 24th June, 2019. Time and venue remains the same.

The addendum forms part of the bidding document and is binding on all bidders. All other conditions remain the same.

Patrick K. Wanjuki
GM PROCUREMENT AND LOGISTICS
For: MANAGING DIRECTOR/CEO