



KAA/OT/KERENGA/0167/2024-2025

5th May 2025

To: All Bidders

RE: PROPOSED CONSTRUCTION OF KERENGA AIRSTRIP.

TENDER NO. KAA/OT/KERENGA/0167/2024-2025

ADDENDUM NO. 2

The following are tender clarifications/addendum issued regarding the above tender in accordance to instructions to tenderers Clause 8.1 of the bidding document for the referenced tender:

Clarification	Response
Requesting for clarification on. Project PROPOSED CONSTRUCTION OF KERENGA AIRSTRIP - KERICHO Contract No. KAA/OT/KERENGA/0167/2024-2025 BILL OF QUANTITY PAGE 72 OF THE DOCUMENT, reads as follow Project PROPOSED NANYUKI CIVIL AIRSTRIP REHABILITATION WORKS. Contract No. KAA/OT/NANYUKI /0013/2019-2020 Hence project is PROPOSED CONSTRUCTION OF KERENGA AIRSTRIP - KERICHO	The Authority hereby amend by deletion all the mention of proposed Nanyuki civil airstrip rehabilitation in the tender and any part. It is should read 'PROPOSED CONSTRUCTION OF KERENGA AIRSTRIP – KERICHO. However, the noted bill is still applicable and must be filled and submitted as required in the tender.

The closing/opening date remains 15th May, 2025 at 11.00 a.m.

Kindly ensure your tender is valid for a period of 186 days and your tender security is valid for a period of 216 days from the closing/opening date of 15th May, 2025 at 11.00. a. m.

This addendum forms part of the bidding document and is binding on all bidders. All other conditions remain the same.


Vincent Korir
GM (PROCUREMENT AND LOGISTICS)
For: MANAGING DIRECTOR/CEO D.K